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DENALI COMMISSION
510 L Street, Suite 410
Anchorage, Alaska 99501

(907) 271-1414 (phone)
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Award Number 01492-01

Award Title

Beaver Bulk Fuel Facility Refurbishment
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Performance Period

July 6, 2016 through July 31, 2018
Authority CFDA Number Recipient Organization & Address
112 Stat 1854 X
90.100 Alaska Energy Authority
813 W Northern Lights Blvd
Anchorage, AK 99503-2407
Denali Commission Finance Phone: 907-771-3000
Officer Certification Recipient DUNS # 054072608 TIN # 926001185
Cost Share Distribution Table
) New Funding Prior Period Funding
Accounting Code = — = = — = Total
Denali Commission | Other Contributors || Denali Commission | Other Contributors
95670000AL $115,000.00 $308,000.00 $423,000.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
State of Alaska $103,012.00 $0.00 $103,012.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
Total $115,000.00! $103,012.00! $308,000.00| $0.00 $526,012.00

This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission constitutes an obligation of federal funding.
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Award Conditions to the Financial Assistance Award
Between the Denali Commission and Alaska Energy Authority
For Beaver Bulk Fuel Facility Refurbishment
Award No. 1492, Amendment 1
December 2016

All changes to the award conditions are noted below.

1. Change Title of Award to Beaver Bulk Fuel Facility Refurbishment

2. Add refurbishment to the scope of work in accordance with Attachment A dated
December 2, 2016.

3. Increase funding by $115,000
4. The performance period is extended to 31 July 2018.

5. Add the following to Section 4 of the original award: “Recipient shall request prior
approval from the Program Manager for deviations.”

6. Replace Section 14, Special Provisions of the original award with the following:

Progress Reports: Shall be submitted on a quarterly basis. The first reporting period is
July 1, 2016 to September 30, 2016, and quarterly thereafter in accordance with the
Commission’s Recipient Guidelines and Requirements.

Pre-award Costs: n/a
Key Staff: Rebecca Garrett, AEA Project Manager

Federal Property Interests and Reporting Requirements: Apply per 2 CFR 200.329.
Reporting will be biennially, to begin at the end of the performance period.

Denali Commission Policies:
e Sustainability
e Cost Containment
e Competitive Bid
e Private Enterprise

Bonds and Insurance: The contracts awarded by AEA for construction of the facilities
and improvements will include payment and performance bonds. The Denali
Commission shall be named as an Additional Insured on the Liability Insurance Policy of
the General Contractor(s) retained by AEA to construct the facilities and improvements.




Award 1492 — Amendment 1

Page 2 of 2

NEPA Documentation: The Commission shall provide NEPA documentation consistent
with the Denali Commission policies and procedures published in the Federal Register on
August 11, 2016. The Documentation shall cover all related construction supported via
this Financial Assistance Award. No construction activities may commence until the

NEPA process is complete.

Cooperative Agreement: The Recipient agrees to cooperate and collaborate with the
Denali Commission during the project. The Commission will participate in those specific

activities stipulated in Attachment A.

7. Change the contacts in Section 15 of the original award as follows:

Denali Commission

Alaska Energy Authority

Tom Wolf

Program Manager

510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-1414
Fax: 907-271-1415
E-mail: twolf@denali.gov

Rebecca Garrett

Project Manager

813 W. Northern Lights Blvd.
Anchorage, AK 99503
Phone : 907-771-3042

Fax : 907-771-3044

E-mail: rgarrett@aidea.org

Janet Davis

Grants Management Officer
510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-1414

Fax: 907-271-1415

E-mail: jdavis@denali.gov

Amy Adler

Financial Manager

813 W. Northern Lights Blvd.
Anchorage, AK 99503
Phone : 907-771-3013

Fax : 907-771-3044

E-mail: aadler@aidea.org

8. Replace Attachment A in the original award with a new Attachment A dated December 2,

2016.

There are no other changes to the original Financial Assistance Award, as amended.




Financial Assistance Award 1492, Amendment 1
Between the Denali Commission and Alaska Energy Authority
For Bulk Fuel Facility Refurbishment — Beaver, Alaska

Attachment A
2 December 2016

Scope of Work: Refurbishment of Tank Farm #2 owned by the Beaver Village Corporation.
Work includes secondary containment repair, airstrip fill header repair/replacement,
appurtenance repair/replacement, and electrical repair/replacement as detailed in the 2016 Bulk
Fuel Upgrades Letter Report prepared by R&M Consultants, Inc. A new 2000-gallon retail
gasoline tank and mobile trailer will also be provided as part of the project.

. Deliverables:

e Refurbished Tank Farm #2
e New 2000-gallon retail gasoline tank and mobile trailer
e A final report detailing the entire project and outcomes

. Budget: See attached Budget and Funding Summary dated 2 December 2016.

Delivery Method: AEA will provide project management services with in-house staff. AEA will
use existing IDIQ consultants to produce the design documents. AEA will competitively bid
procurement of the gasoline tank and mobile trailer, and the construction of tank farm
improvements.

The Denali Commission shall review and participate in general contractor selection process.

. Schedule: Key project milestones are summarized below.

Complete Design: March 2017
Select General Contractor: May 2017
Construction Complete: July 2018
Award Closeout: October 2018



Award 1492 - Amendment 1 Budget and Funding Summary 2 December 2016
Bulk Fuel Facility Refurbishment

Beaver, AK
BUDGET
Line Item Pro;;ded Amount Basis/Notes

1 Planning and Design
2 Project Management AEA $13,500 |150 hrs @ $90/hr burdened labor rate
3 PM Travel AEA $5,000

Assume 100% contract costs for the purposes of calculating Indirect Costs for this budget,
4 Design and Permitting Contractor $180,000 [Approximately 1000 hours @ $180/hour
5 Subtotal $198,500
6 Construction
7 Project Management AEA $36,000 400 hrs @ $90/hr burdened labor rate
8 PM Travel AEA $5,000
9 Field Construction® contractor $423,270 |Assume 100% contract costs for the purposes of calculating Indirect Costs for this budget
10 Construction Administration contractor $50,792 CM contract; 12% of line 9
11 Subtotal $515,062
12 |AEA Indirect Costs ® $10,950 |10% of lines 2, 3, 7, 8; 10% of first $25,000 of lines 4 + 10; 10% of first $25,000 of line 9
13 Total $526,012

Additional Notes
a. Project cost estimate by R&M Consultants, Inc. dated August 2016 including 30% for contingency and escalation and 3% for insurance
b. AEA does not have a federally negotiated indirect rate; use the 10% de-minimus rate in 2 CFR 200.414

FUNDING
Award
Line Source or Amount Notes
Reference

14 Denali Commission 1492 $308,000 |Original 1492 Award for planning and design

15  [State of Alaska S0

16 Subtotal $308,000

17 Denali Commission This Action $115,000

18 |[State of Alaska Construction Match This Action $103,012 [20% of line 11, Beaver is a distressed community per the 2016 State DOL Community List
19 Total Funding Available As Of This Action| $526,012




